

HVAC & PLUMBING

Project Name	JCB - Air Quality Upgrade
Plan Date	12/2/2025
Location	GA
Estimator	Hammad Yasin

(HVAC)

Description	Cost (\$)	Price (\$)
Project Equipment/Major Purchases	\$ 3,753,360.00	\$ 5,004,480.00
Project Materials	\$ 707,539.95	\$ 943,386.61
Sales Tax	\$ 334,567.50	\$ 446,090.00
Project Labor	\$ 1,213,527.86	\$ 1,618,037.14
Sub-Contractors	\$ 10,154,267.36	\$ 13,539,023.15
Rental Equipment	\$ 753,564.53	\$ 1,004,752.71
General Conditions	\$ 1,063,092.11	\$ 1,417,456.14
Total	\$ 17,979,919.30	\$ 23,973,225.74

General Conditions	
Description	Cost
Comp. Clean	\$ 789,245.91
Safety Items	\$ 44,837.70
Permits	\$ 350.00
Material Risk	\$ 76,060.55
Labor Risk	\$ 81,843.95
Material Handling	\$ 70,754.00
Total	\$ 1,063,092.11

Rental Equipment/Tools	
Description	Cost
Crane	\$ 157,694.00
Rental Equipment	\$ 566,758.05
Scaffold	\$ 20,545.56
Conex	\$ 8,566.92
Total	\$ 753,564.53

Subcontractors	
Scope of Work	Cost
Sheet Metal	\$ 5,783,950.00
Pipe & Insulation	\$ 3,548,139.36
Test & Balance	\$ 21,120.00
HVAC Controls	\$ 801,058.00
Total	\$ 10,154,267.36