

(HVAC)

Description	Cost (\$)	Price (\$)
Project Equipment/Major Purchases	\$ 3,954,600.00	\$ 5,272,800.00
Project Materials	\$ 696,067.31	\$ 928,089.74
Sales Tax	\$ 348,800.05	\$ 465,066.73
Project Labor	\$ 1,211,070.35	\$ 1,614,760.47
Sub-Contractors	\$ 9,068,272.46	\$ 12,091,029.95
Rental Equipment	\$ 753,564.53	\$ 1,004,752.71
General Conditions	\$ 1,058,490.18	\$ 1,411,320.24
Total	\$ 17,090,864.87	\$ 22,787,819.83

(Plumbing)

Description	Cost (\$)	Price (\$)
Project Equipment/Major Purchases	\$ 60,000.00	\$ 80,000.00
Project Materials	\$ 4,649.63	\$ 6,199.50
Sales Tax	\$ 4,848.72	\$ 6,464.96
Project Labor	\$ 23,024.01	\$ 30,698.68
General Conditions	\$ 3,035.90	\$ 4,047.87
Total	\$ 95,558.26	\$ 127,411.01

HVAC & PLUMBING

Project Name	JCB - Air Quality Upgrade
Plan Date	12/2/2025
Location	GA
Estimator	Hammad Yasin

Rental Equipment/Tools	
Description	Cost
Crane	\$ 157,694.00
Rental Equipment	\$ 566,758.05
Scaffold	\$ 20,545.56
Conex	\$ 8,566.92
Total	\$ 753,564.53

General Conditions	
Description	Cost
Comp. Clean	\$ 789,245.91
Safety Items	\$ 42,858.91
Permits	\$ 700.00
Material Risk	\$ 75,327.07
Labor Risk	\$ 83,322.49
Material Handling	\$ 70,071.69
Total	\$ 1,061,526.08

Subcontractors	
Scope of Work	Cost
Sheet Metal	\$ 5,783,950.00
Pipe & Insulation	\$ 2,477,144.46
Test & Balance	\$ 21,120.00
HVAC Controls	\$ 786,058.00
Total	\$ 9,068,272.46